EXHIBIT A

Scope of Work
State Lands Commission (SLC) Marine GIS—Pilot Project

Phase 1: Development of GIS Layer for Marine Leased Lands and Legislatively
Granted Lands (Lease Layer)

Taskl: Compile existing data from various sources, including, but not limited to SLC
databases and hard copy files, Ocean Protection Council databases, Resources
Agency databases, public utility databases, and other sources that may contain
information on marine uses of sovereign lands. From this exercise, prepare a data gap
analysis to determine the issues that may hamper/prevent completion of the following
tasks.

Notice to proceed to Task 2 will only be given after review and approval of the gap
analysis by the SLC contract manager.

Task 2: Create a shapefile consisting of all SLC leases in the marine environment
(defined as the California coast offshore to 3 nautical miles, and bounded by the Golden
Gate Bridge). The geographical priority for this shapefile will be from the Mexican
border north to the Oregon border. If funds permit, and as directed by the SLC contract
manager, selected bays and harbors, inclusive of legislatively-granted lands, may be
added to the shapefile. Use the following sources to create the lease boundaries in the
shapefile:

e Legal description of leases;

e AutoCAD boundaries for leases;

e Information in the SLC Lease Database (such as the APN of the adjacent

property);

e Latitude/longitude coordinates in NAD 83 for newer leases;

e Datasets from larger utilities that hold leases; and

e Other sources to be determined.

A separate database will be created and maintained of the leases that could not be
accurately represented in the shapefile, and why this determination was made.

Task 3: Integrate all sites in the Lease Layer with leases in the SLC Lease Database, by
using unique ID for leases in the database linked to the record for that lease in the
Lease Layer.

Task 4: Develop metadata for the Lease Layer following Federal Geographic Data
Committee (FGDC) metadata standards, FGDC metadata profile for shoreline data,
directions provided by SLC’s Division of Land Management, and standards determined
by the Resources Agency’s Enterprise GIS.

Task 5: Conduct one 3-hour training session that will:
e Demonstrate the use of the new shapefile
e Demonstrate the use of various GIS layers in concert with the new shapefile



Task 6: Prepare Scope of Work for Phase 2, as directed by the SLC contract manager,
which may consist of:
e Creating shapefiles for additional geographical areas
¢ Creating jurisdictional shapefiles for various geographical areas
¢ In consultation with CSLC staff, developing a system to represent jurisdictional
uncertainty



